

REQUEST OF PUBLICATION FOR THE CANCELLATION
GEORGIA
Rehabilitation and Increasing Energy Efficiency measures for Public Schools in Tbilisi
Loan/Grant No. LD 1885

Detailed Design Preparation for Reconstruction, Rehabilitation and Increasing Energy Efficiency measures for #114 Public School in Tbilisi

Reference No: CEB/EE/CS/LCS/02-2019

- 1. Project Name:** Rehabilitation and Increasing Energy Efficiency measures for Public Schools in Tbilisi.
- 2. Implementing Agency:** Municipal Development Fund of Georgia (MDF)
Address: # 150 D. Agmashenebeli Avenue, Tbilisi, Georgia;
- 3. Name of the Assignment:** Detailed Design Preparation for Reconstruction, Rehabilitation and Increasing Energy Efficiency measures for #114 Public School in Tbilisi;
- 4. Total Estimated Cost of the Assignment:** GEL 231,000, including VAT.;
- 5. Period of the Assignment:** 24 weeks;
- 6. Date of Announcement:** February 22, 2019, in the Official Journal of the European Union (OJ/S S38) and MDF webpage;
- 7. Deadline for submission of EOI:** March 11, 2019, 14:00 Local time;
- 8. Name of Consultant who submitted EOI:** STEGET S.R.L;

As a result, since only one Expression of Interest was submitted which was determined as nonresponsive to the requirements and was rejected, the Evaluation Committee cancels the tendering process.